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Amendment No. A002, dated 04/29/08 WY PRA-GRTE 13(4), 13(8) & WY PLD-GRTE 710(1) 
Solicitation No. DTFH70-08-R-00008                   North Park Road (Phase II), North Park Road, 
Page 2                                            (Snake River Bridge) & Grand Teton Park Pathways (Phase I) 
 
 REVISIONS ARE AS FOLLOWS: 
 
BID SCHEDULE 

Page A-26  Revises Item 60201-0100 to 150mm pipe culvert 
 

CONTRACT CLAUSES 
 
 Page C-1. Revises FAR Clauses 52.211-10, Commencement, Prosecution, and 
Completion of Work (Apr 1984) Alternate I (Apr 1984). 

 
SPECIAL CONTRACT REQUIREMENTS 
 

Page E-12, Subsection 105.02 Material Sources. Adds (s) to page E-12 
 
Page E-31, Subsection 108.01 Commencement, Prosecution, and Completion of Work. 
Adds paragraph to (d) 
 
Page F-8-9, Subsection 204.07 Subexcavation. Revises subsection 
 
Page F-41, Subsection 401.19  Revised first paragraph 
 
Page F-76, Subsection 624.04 Placing Topsoil.  Deletes sentences referencing 100mm 
stones 

 
Page F-87, Subsection 636.12.  Adds  paragraph for payment on System installation 

 
PLANS - PEN AND INK CHANGE(S) 
 
Please make the following pen & ink change(s): 
 

Plan sheet #1C.1 Bid item 40101-1000 description should read ESAL not ESA 
Plan sheet #1C.1 Revises column 4 to change MOOSE to MORAN 
Plan sheets #1C.8 and 1C.9  Revises the Hot asphalt concrete pavement shown on 

sections to the superpave description as shown on 1C.3 
Plan sheet #1L.1 Adds footnote 3 to say Bedding material in shaded area in Utility 

Trench Detail. 
 
 
ENCLOSURES 
 
Pages: 

A-24 through A-30 
C-1 & 2 
E-12 
F-8 & 9 
F-41 
F-76 
F-87 
 

Page(s) not included due to Pen and Ink change(s): 
1C.1 
1C.8 
1C.9 
1L.1 



Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Offeror please note:   Before preparing the bid, carefully read the Solicitation Provisions.

Insert a unit bid price, in figures, for each pay item for which a quantity appears in the bid
schedule.  Multiply the unit price by the quantity for each pay item and show the amount bid.
Should any mathematical check made by the Government show a mistake in the amount bid,
the Amount Bid for the item will be based on the Unit Bid Price.

When "LPSM" (Lump Sum) appears as a unit bid price, insert an amount for each lump sum
pay item.

When a sum based on a fixed rate appears for any pay item in the amount bid column,
include the Government inserted amount bid for the item in the total bid amount.

Total the amounts bid for all pay items and insert the total bid amount.

The quantities for the following items of work are Contract Quantities (see FP-03 Subsection
109.02):
20801-0000, 55201-0200, 55401-1000, 55504-0000, 55601-0900, 60504-0000

A- 24

Bid Schedule

Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

15101-0000 Mobilization
 ALL Lump Sum $___________________

15201-0000 Construction survey and staking
 ALL Lump Sum $___________________

15301-0010 Contractor quality control and assurance
 ALL Lump Sum $___________________

15401-0000 Contractor testing
 ALL Lump Sum $___________________

15501-0000 Construction schedule
 ALL Lump Sum $___________________

15705-0100 Soil erosion control, silt fence
   150.0

m $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 25

15705-1500 Soil erosion control, sediment wattle
  1,950.0

m $_______________ $___________________
15801-0000 Watering for dust control

  6,000.0
m3 $_______________ $___________________

20101-0000 Clearing and grubbing
   7.940

ha $_______________ $___________________
20301-2400 Removal of signs and stockpiling

     1
Each $_______________ $___________________

20302-0300 Removal of curb and gutter, concrete
   271.6

m $_______________ $___________________
20302-2600 Removal of pavement markings , 100 mm

   1,132
m $_______________ $___________________

20302-2600 Removal of pavement markings , 450 mm
     29

m $_______________ $___________________
20303-1600 Removal of pavement, asphalt

     85
m2 $_______________ $___________________

20401-0000 Roadway excavation
  11,765.0

m3 $_______________ $___________________
20404-0000 Unclassified borrow

 45,000.00
t $_______________ $___________________

20801-0000 Structure excavation
   400.0

m3 $_______________ $___________________
25101-5000 Placed riprap, class 5

    65.0
m3 $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 26

25125-0000 Boulder
     20
Each $_______________ $___________________

25501-1000 Mechanically stabilized earth wall, welded wire face
     89
m2 $_______________ $___________________

30101-2000 Aggregate base grading D
  9,700.00

t $_______________ $___________________
30502-0300 Aggregate-topsoil course, 50mm depth

   16,650
m2 $_______________ $___________________

40401-0000 Minor hot asphalt concrete
  5,600.00

t $_______________ $___________________
55201-0200 Structural concrete, class A (AE)

    67.0
m3 $_______________ $___________________

55401-1000 Reinforcing steel
  3,600.0

kg $_______________ $___________________
55504-0000 Pre-fabricated steel bridge , pedestrian

 ALL Lump Sum $___________________
55601-0900 Bridge railing, steel

    27.0
m $_______________ $___________________

57501-0000 Minor bridge work
 ALL Lump Sum $___________________

60201-0200 150mm pipe culvert
     40

m $_______________ $___________________
60201-0600 450mm pipe culvert

    55.0
m $_______________ $___________________

60201-0800 600mm pipe culvert
    30.0

m $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C

DMGoodye
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Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 27

60202-0200 450mm equivalent diameter arch or elliptical pipe culvert
    48.0

m $_______________ $___________________
60212-0600 Elbow, 450mm

     1
Each $_______________ $___________________

60403-0100 Inlet, type 1
     1
Each $_______________ $___________________

60504-0000 Geocomposite sheet drain system
     82
m2 $_______________ $___________________

60510-0300 100mm collector pipe
    39.0

m $_______________ $___________________
60510-0400 100mm outlet pipe

    18.0
m $_______________ $___________________

60901-1300 Curb, concrete, 375mm depth
   120.0

m $_______________ $___________________
60902-1000 Curb and gutter, concrete, 300mm depth

   187.6
m $_______________ $___________________

61101-0000 Water system , irrigation modification
 ALL Lump Sum $___________________

61105-0000 Valve box , adjustment
     1
Each $_______________ $___________________

61501-0100 Sidewalk, concrete
     45
m2 $_______________ $___________________

61501-1100 Sidewalk, asphalt
     12
m2 $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 28

61904-0000 Bollard post
     37
Each $_______________ $___________________

62201-0250 Dump truck, 10 cubic meter minimum capacity
    40.0
Hour $_______________ $___________________

62201-0600 Backhoe loader, 240 liter minimum rated capacity bucket, 750mm width
    40.0
Hour $_______________ $___________________

62201-3000 Hydraulic excavator , 0.06 cubic meters minimum capcity
   100.0
Hour $_______________ $___________________

62201-3500 Loader, wheel, skid steer, 30kW minimum
    50.0
Hour $_______________ $___________________

62301-0000 General labor
   200.0
Hour $_______________ $___________________

62406-0100 Placing conserved topsoil, 50mm depth
   4.400

ha $_______________ $___________________
63301-1000 Sign system, Government furnished sign

     21
Each $_______________ $___________________

63302-0000 Sign system
   25.00

m2 $_______________ $___________________
63316-1000 Remove and reset sign

     10
Each $_______________ $___________________

63401-0300 Pavement markings, type B, solid white 100 mm
   1,500

m $_______________ $___________________
63401-0300 Pavement markings, type B, solid , red

    120
m $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 29

63401-0300 Pavement markings, type B, solid yellow, 100 mm
    510

m $_______________ $___________________
63401-0300 Pavement markings, type B, solid white, 300 mm

    570
m $_______________ $___________________

63403-0200 Pavement markings, type B , symbol
     36
m2 $_______________ $___________________

63502-1250 Temporary traffic control, tubular marker, type 1050mm
     50
Each $_______________ $___________________

63502-1300 Temporary traffic control, drum , type 1 meter
     10
Each $_______________ $___________________

63503-1000 Temporary traffic control, plastic fence
   650.0

m $_______________ $___________________
63504-1000 Temporary traffic control, construction sign

   25.00
m2 $_______________ $___________________

63507-0700 Temporary traffic control, traffic and safety supervisor
     40
Day $_______________ $___________________

63509-1000 Temporary traffic control, flagger
   480.0

Fix hr rate 22.00 10,560.00
63601-3000 System installation, electrical and other, coordination

 ALL Lump Sum $___________________
63602-6000 System installation, traffic detector system

     3
Each $_______________ $___________________

63610-0000 Conduit , 50 mm, HDPE
   470.0

m $_______________ $___________________

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C



Pay
Item No.

Estimated
Quantity Unit Bid Price Amount Bid

A- 30

63610-0000 Conduit , 125mm, fiberglass or aluminium
   155.0

m $_______________ $___________________
63610-1600 Conduit, 50mm, PVC , schedule 80

    25.0
m $_______________ $___________________

63621-1000 Utility box, pullbox , fiber optic
     3
Each $_______________ $___________________

63621-1000 Utility box, pullbox , relocate, fiber optic
     1
Each $_______________ $___________________

63641-0700 Relocate light pole
     1
Each $_______________ $___________________

64501-0000 Locate utilities , government-owned facilities
 ALL Lump Sum $___________________

64603-0300 Fixture, bench
     3
Each $_______________ $___________________

64603-0500 Fixture, bicycle storage rack
     41
Each $_______________ $___________________

64604-3000 Fixture, pedestrian railing
    39.0

m $_______________ $___________________

$_____________________TOTAL

Submitted by:
Name of Offeror

Project: WY PLD-GRTE 710(1)
GRAND TETON PARK PATHWAYS, PHASE I

Bid Schedule - Option C
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Contract Clauses 
WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Federal Acquisition Regulation 
Contract Clauses 

 
 
Note:  The clauses included in the basic IDIQ apply.  The following clauses have been changed 
or require fill-in for this specific project. 
 
52.204-1   Approval of Contract (Dec 1989) 
 

This contract is subject to the written approval of the Western Federal Lands’ Division Engineer (or 
delegate) or the Second Level Contracting Officer, and shall not be binding until so approved. 
 

52.211-10 Commencement, Prosecution, and Completion of Work (Apr 1984) Alternate I 
(Apr 1984) 

The Contractor shall be required to (a) commence work under this contract within 10 calendar days  after 
the date the Contractor receives the notice to proceed, (b) prosecute the work diligently, and (c) complete the 
entire work ready for use not later than November 15, 2009 subject to such extensions as may be authorized.  
The time stated for completion shall include final cleanup of the premises. 

The completion date is based on the assumption that the successful offeror will receive the notice to 
proceed by May 22, 2008.  The completion date will be extended by the number of calendar days after the 
above date that the contractor receives the notice to proceed, except to the extent that the delay in issuance of 
the notice to proceed results from the failure of the contractor to execute the contract and give the required 
performance and payment bonds within the time specified in the offer. 

payment bonds within the time specified in the offer. 
 

52.211-12   Liquidated Damages—Construction (Sep 2000) 
 

(a) If the Contractor fails to complete the work within the time specified in the contract, the Contractor 
shall pay liquidated damages to the Government in the amount of: See Special Contract Requirements, 
Subsection 108.04.     

 (b) If the Government terminates the Contractor’s right to proceed, liquidated damages will continue to 
accrue until the work is completed. These liquidated damages are in addition to excess costs of repurchase 
under the Termination clause.   
 
52.217-7 Option for Increased Quantity--Separately Priced Line Item (Mar 1989)  

 
The Government may require the delivery of the numbered line item, identified in the Schedule as an 

option item, in the quantity and at the price stated in the Schedule. The Contracting Officer may exercise the 
option by written notice to the Contractor within 90-days of contract award. Delivery of added items shall 
continue at the same rate that like items are called for under the contract, unless the parties otherwise agree.  
 
52.223-3 Hazardous Material Identification and Material Safety Data (Jan 1997)  
Alternate I (July 1995). 
 

(a) “Hazardous material,” as used in this clause, includes any material defined as hazardous under the 
latest version of Federal Standard No. 313 (including revisions adopted during the term of the contract).  

(b) The offeror must list any hazardous material, as defined in paragraph (a) of this clause, to be 
delivered under this contract. The hazardous material shall be properly identified and include any applicable 
identification number, such as National Stock Number or Special Item Number. This information shall also 
be included on the Material Safety Data Sheet submitted under this contract. 
 
 
Revised by Amendment A002
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Contract Clauses 
WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1) 
North Park Road (Phase II), North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Material (if none, insert "None")    Identification No. 
__________________________________ ____________________________________ 
_______________________________    _ ____________________________________ 
__________________________________ ____________________________________ 

 
(c) This list must be updated during performance of the contract whenever the Contractor determines that 

any other material to be delivered under this contract is hazardous.  
(d) The apparently successful offeror agrees to submit, for each item as required prior to award, a 

Material Safety Data Sheet, meeting the requirements of 29 CFR 1910.1200(g) and the latest version of 
Federal Standard No. 313, for all hazardous material identified in paragraph (b) of this clause. Data shall be 
submitted in accordance with Federal Standard No. 313, whether or not the apparently successful offeror is 
the actual manufacturer of these items. Failure to submit the Material Safety Data Sheet prior to award may 
result in the apparently successful offeror being considered nonresponsible and ineligible for award.  

(e) If, after award, there is a change in the composition of the item(s) or a revision to Federal Standard 
No. 313, which renders incomplete or inaccurate the data submitted under paragraph (d) of this clause, the 
Contractor shall promptly notify the Contracting Officer and resubmit the data.  

(f) Neither the requirements of this clause nor any act or failure to act by the Government shall relieve 
the Contractor of any responsibility or liability for the safety of Government, Contractor, or subcontractor 
personnel or property.  

(g) Nothing contained in this clause shall relieve the Contractor from complying with applicable Federal, 
State, and local laws, codes, ordinances, and regulations (including the obtaining of licenses and permits) in 
connection with hazardous material.  

(h) The Government’s rights in data furnished under this contract with respect to hazardous material are 
as follows:  

(1) To use, duplicate and disclose any data to which this clause is applicable. The purposes of this 
right are to—  

(i) Apprise personnel of the hazards to which they may be exposed in using, handling, packaging, 
transporting, or disposing of hazardous materials;  

(ii) Obtain medical treatment for those affected by the material; and  
(iii) Have others use, duplicate, and disclose the data for the Government for these purposes.  

(2) To use, duplicate, and disclose data furnished under this clause, in accordance with 
paragraph (h)(1) of this clause, in precedence over any other clause of this contract providing for rights in 
data.  

(3) The Government is not precluded from using similar or identical data acquired from other 
sources.  
(i) Except as provided in paragraph (i)(2), the Contractor shall prepare and submit a sufficient number of 

Material Safety Data Sheets (MSDS's), meeting the requirements of 29 CFR 1910.1200(g) and the latest 
version of Federal Standard No. 313, for all hazardous materials identified in paragraph (b) of this clause.  

(1) For items shipped to consignees, the Contractor shall include a copy of the MSDS's with the 
packing list or other suitable shipping document which accompanies each shipment. Alternatively, the 
Contractor is permitted to transmit MSDS's to consignees in advance of receipt of shipments by 
consignees, if authorized in writing by the Contracting Officer.  

(2) For items shipped to consignees identified by mailing address as agency depots, distribution 
centers or customer supply centers, the Contractor shall provide one copy of the MSDS's in or on each 
shipping container. If affixed to the outside of each container, the MSDS's must be placed in a weather 
resistant envelope.  

 
52.225-11  Buy American Act—Construction Materials under Trade Agreements (Nov 2006) 
  
(a) Definitions. As used in this clause-- 
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Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

overflow ditch for each pond.  Direct overflow ditches to extraction area or 
construct an overflow pond.  Clean pond of settled material (silt and sediment) 
when material exceeds one-third of the freeboard height or as needed for 
proper functioning, and prior to decommissioning.  Dispose of settled material 
removed from ponds according to Subsection 105.02(p).   

(3)  All washing activities are restricted to Spread Creek pit. 

(o) Reduce all rocks 0.6 meters or less in diameter and use for crushed materials.  
Stockpile in an approved location or utilize under Item 25125-000.  Bury any larger 
rocks that do not meet requirement of Subsection 705.08 in the extraction area of 
the pit after pit operations are complete. 

(p) Reclaim the extraction area upon the completion of crushing.  Use excess and 
unsuitable materials from Spread Creek Pit to reshape the area shown on the plans 
and as provided in Section 622.  Sculpt slopes to produce irregular contours.  
Provide reclamation plan for approval by the CO prior to beginning reclamation 
activities.  Do not dispose any concrete, asphaltic material, or refuse at Spread 
Creek Pit. 

(q) When reshaping of the pit is completed, place conserved topsoil evenly over the 
exposed subsoil to the extent that topsoil is available. 

(r) Protect monitoring wells from disturbance at all times during pit operation and 
reclamation. 

(s)  Disposal of excess and unsuitable material is allowed at Spread Creek Pit.  
Comply with requirements of (p) above for disposal.  Do not dispose of any 
concrete, asphaltic materials, or refuse at Spread Creek Pit. 

There is no charge for material taken from Spread Creek Pit for use on this project. 

(b) Contractor-located sources.  Add the following to the first paragraph: 

Obtain permits and clearances according to Subsection 107.10. 

Before delivery of select borrow, riprap, and aggregate from sources other than the 
Government-provided optional sources, ensure sterilization of any noxious weed seed.  Do 
not stockpile the sterile material outside the project boundaries prior to delivery.  These 
requirements maybe waived if the Contractor’s source meets Park weed-free requirements. 

Hauling of material through Yellowstone National Park or Grassy Lake Road (Route 117) 
is prohibited. 

Sources on inholding lands within the Park boundaries will not be permitted. 

Revised by Amendment A002 
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Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

03M09/21/07 

Section 108.— PROSECUTION AND PROGRESS 

108.01  Commencement, Prosecution, and Completion of Work.  Amend as follows: 

Add the following: 

Furnish at least 48 hours advance notice before changing the current work schedule.  Work 
schedule changes that include additional shifts require 14 days notice. 

If the Government exercises Option A, Option B, Option C or all, the fixed completion date will 
not be modified. 

Furnish notification at least 48 hours in advance to beginning the start-up phase in Section 153. 

Perform work under this contract according to the following: 

(a) Do not perform construction operations between 6 p.m. Friday and 6 a.m. the following 
Tuesday of the Memorial Day and Labor Day weekends, and according to Subsections 
156.03(g) & 156.06(k). 

(b) Limit work within Spread Creek Pit according to Subsection 105.02. 

(c) Limit work that disturbs the surface of the traveled way as provided for under 
Subsections 156.03 and 156.06. 

(d) Do not perform work between November 15 and April 15  of any year, except for 
North Park Road, Snake River Bride (Option B),  do not perform work between November 
15 and March 1 of any year. 

Do not remove asphalt pavement on North Park Road from 30+800 to 38+330 before June 
15 of any year, except in Subexcavation areas.  This date restriction may be waived in 
writing by the CO, depending on weather and roadway conditions. 

(e) Do not perform work between 6:00 p.m. and 7:00 a.m. at the following locations: 

(1) North Park Road from 27+857 to 28+900. 

(2) Grand Teton Park Pathways, Phase I, as approved by the CO 

(f) Perform a walk-through with the CO of all work 10 working days prior to the winter 
shutdown period listed in paragraph (d) for the purpose of identifying clean up needs, 
erosion prevention needs, and any issues regarding storage of materials over winter 
shutdown.   

Revised by Amendment A002 
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Special Contract Requirements 
Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Topsoil must be placed according to Section 624 the same construction season in which it was 
removed. Stockpiling of topsoil removed from the Spread Creek Pit site will be permitted over 
the winter shutdown.  Seed the stockpiled topsoil from Spread Creek Pit before winter shutdown 
according to Section 625. 

Haul excess topsoil to the nearest area requiring topsoil but lacking in quantity or to locations 
determined by the CO. 

Utilize excess topsoil from Grand Teton Park Pathways according to Section 305 

Place conserved topsoil on completed slopes according to Section 624.  Seed and mulch all top 
soiled slopes before winter shutdown according to Section 625. 

Do not conserve topsoil on North Park Road at locations identified as “topsoil waste” on the 
plans.  Do not mix topsoil waste with adjacent topsoil. 

Dispose of topsoil waste according to Subsection 204.14. 

Construction Requirements 

204.06  Roadway Excavation.  (a) General.  Delete the text of the second paragraph and 
substitute the following: 

Excavate material suitable for backfill or other purposes in a sequence that permits the 
placement of the excavation directly into its final position or in stockpiles for subsequent 
placing. 

Material to be excavated includes the excavation necessary for the placement of select 
topping as shown on the plans. 

All material excavated from North Park Road 33+000 to 35+740 is unsuitable material.  
Dispose of unsuitable material according Subsection 204.14 

204.07  Subexcavation.  Delete the text of this Subsection and substitute the following: 

Limit excavation to the dimensions shown on plans or as designated by the CO. Dispose of 
unsuitable materials according to Subsection 204.14.  Install pipe culverts, collector pipes and 
outlet pipes in a subexcavation area at the same time subexcavation work in that area is being 
performed.  Backfill the subexcavation with select borrow.  Compact select borrow according to 
Subsection 204.11.   

Provide a temporary 60 millimeter minimum depth driving surface according to Section 408.  
Provide temporary driving surface at elevation of existing pavement surface or provide a 1V:50H 
taper for subexcavation areas with differing temporary surface elevations.  Provide temporary 
driving surface before 6 PM on Friday or the beginning of any holiday weekend. 
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North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Provide 9 meter U-channel steel posts with object marker, type 1, at subexcavation limits, 
including tapers, before winter shut down.  Mount object marker within 300 millimeters of post 
top.  

204.09A  Select Topping.  (Added Subsection.) 

Use asphalt pavement and asphalt curbs removed under Section 203 and as select topping 
according to the following: 

• Reduce material until all particles pass a 37.5 square millimeter opening; and   

• The gradation and liquid limit requirements of Subsection 704.08 does not apply to this 
material. 

Conform to the gradation and liquid limit requirements of Subsection 704.08 for all other 
material used as select topping.   Shape and compact according to the following requirements: 

(a) Shaping and Compaction for Asphalt Material.  Shape the select topping with a motor 
grader, mechanical spreader, paver, or grade trimmer of approved type.  Shape the material 
to the defined elevation and cross slope and to the dimensions shown in the typical section. 

Provide equipment used for finishing capable of automated setting of grade and cross-slope. 

After shaping, compact the material by establishing a roller pattern using in-place density 
from an uncorrected nuclear gauge.  Continue the roller pattern until the final roller pass 
adds no more than 8 kg/m3 to the previous in-place density. Provide additional roller passes 
to determine that a “false break” or leveling-off point is not used for compaction density. 
Reestablish the roller pattern when mixture properties in the processed material change. 

(b) Shaping Compaction for other Material.  Shape and compact according to 
Subsections 204.11 and 204.13   
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Payment 

401.19  Delete the last paragraph and substitute the following: 

For this contract the pay item for Superpave hot asphalt concrete pavement is type III pavement 
roughness.  A separate pay adjustment will be made.  The dollar amount of the adjustment will 
be determined as follows: 

Type III Pay Adjustment = [(Pave – 1.0000) * (UBP) * (FCQ)] – [200(NLRA)] 

where: Pave = average pay factor from Table 401-3 
UBP = unit bid price 
FCQ = final contract quantity 
NLRA = number of localized roughness areas remaining in final pavement 
surface course 

When the bid schedule contains a pay item for Superpave hot asphalt concrete pavement type IV 
pavement roughness, a separate pay adjustment will be made.  The dollar amount of the 
adjustment will be determined as follows: 

Type IV Pay Adjustment = [(∑PAF) * (UBP)] – [200 * (NLRA)]  
where: ∑PAF = summation of individual pay adjustment factors from Table 401-4 

UBP = unit bid price 
NLRA = number of localized roughness areas remaining in final pavement 
surface course 
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Project:  WY PRA-GRTE 13(4), 13(8), & WY PLD-GRTE 710(1), North Park Road (Phase II), 
North Park Road (Snake River Bridge), & Grand Teton Park Pathways (Phase I) 

Section 624.— TOPSOIL 

Construction Requirements 

624.03  Preparing Areas.  Delete the text of this Subsection and substitute the following: 

Shape all slopes and disturbed areas to be covered with topsoil.  Disk or scarify the compacted 
soil layer to a depth of 150 millimeters in a direction perpendicular to the natural flow of water.  
Leave the soil surface roughened such that obvious furrows are eliminated and a clear break 
between topsoil and subgrade layers is not produced. 

624.04  Placing Topsoil.  Amend as follows: 

Add the following to the first paragraph: 

See Subsection 204.05 for stockpiling restrictions.  

Delete the third sentence of the second paragraph and add the following: 

Remove and dispose of all stumps, roots, and branches larger than 50 millimeters and rocks 
larger than 100 millimeters upon completion of spreading according to Subsection 203.05.    

Place topsoil onto ledges, pockets and depression on rock slopes by mechanical or hand labor 
means.  Spread topsoil on visible cut slopes and upper 2/3 of embankment or further if possible.  
Once topsoil has been placed on slopes, do not drive any equipment over it. 

Delete the third paragraph. 
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636.10 Relocations.  Delete the text of this Subsection and substitute the following: 

Remove, and clean existing system components to be salvaged without damaging the individual 
components.  Salvage and reuse existing system components to be relocated.  Obtain approval 
from the CO before salvaging each system components for reuse. 

When additional materials are required to complete system modifications or relocations, furnish 
and install material equivalent to existing material, unless present codes require different or 
improved material.  Provide material certifications to the CO before incorporating materials into 
the work.  

636.11 Acceptance.  Delete the text of the first and second paragraphs and substitute the 
following: 

Material for signal systems, lighting systems, telecommunication systems, electrical systems, and 
future systems will be evaluated under Subsections 106.02 and 106.03. 

Installation of sign signal systems, lighting systems, telecommunication systems, electrical 
systems, and future systems will be evaluated under Subsections 106.02 and 106.04. 

Measurement 

636.12  Add the following: 

For Item 63601-3000 System installation, electrical, lump sum measurement will be by invoices 
received from Lower Valley Energy (LVE) and forwarded to the CO.  Payment will be made for 
all worked billed by LVE.  Contact LVE for an estimated bid price.  See Subsection 107.02 for 
contact information. 
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